CDM PRINCIPAL DESIGNER’S SCOPE OF SERVICES 

CDM PRINCIPAL DESIGNER’S SERVICES

June 2018 

This is the Scope of Service referred to in the foregoing Memorandum of Agreement
between the following Client and CDM Principal Designer:

	THE PROJECT
	

	SITE ADDRESS
	

	CLIENT
	

	CDM PRINCIPAL DESIGNER
	



	
	PLAN OF WORK  - STAGES

	
	

	S - 0
	Strategic Definition

	01
	Obtain from the Client information on the project, site, project team, and any other matters which may be relevant to the CDM Principal Designer’s role.

	02
	Advise the Client of their duties under the Construction (Design and Management) Regulations 2015 (CDM Regulations 2015).

	03
	Advise the Client of the role and duties of the CDM Principal Designer under the CDM Regulations 2015.

	04
	Prepare the CDM Principal Designer’s brief and agree the outline scope of services to be provided by the CDM Principal Designer.

	05
	Comply with the Principal Designer’s duties and where relevant the designer’s duties under the CDM Regulations 2015 throughout all Work Stages.

	06
	Liaise with lead designer and other consultants as appropriate throughout all stages.

	07
	Visit the site.

	
	

	S - 1
	Preparation & Brief

	01
	Agree the brief and scope of services to be provided by the CDM Principal Designer with the lead consultant and Client. Agree the fee basis for the services with the Client.

	02
	Agree the project arrangements for managing health and safety at the pre-construction phase with the Client and lead designer.

	03
	Advise the Client on the pre-construction information required for the project; ensure (so far as reasonably practicable) information not already available is commissioned at an appropriate time; collate information. 

	04
	Ensure (so far as reasonably practicable) pre-construction information is provided to designers at an appropriate time.

	05
	Prepare initial Health and Safety Risk Register before design commences, with input from other designers, and distribute. 

	06
	Advise on the health and safety implications of alternative solutions.

	
	

	S - 2
	Concept Design

	01
	Ensure (so far as reasonably practicable) pre-construction information is provided to designers at an appropriate time.

	02
	Work with designers to implement project arrangements for health and safety and design risk management during the design process, including attending design team meetings and/or other meetings relevant to design risk management.

	03
	Ensure (so far as reasonably practicable) designers comply with their duties.

	04
	Identify any additional pre-construction information required and advise client; ensure (so far as reasonably practicable) further information is obtained and distributed. 

	05
	Develop Health and Safety Risk Register, with input from other designers, and distribute. 

	06
	Review and report on project arrangements for managing health and safety.

	
	

	S  S - 3
	Developed Design 

	01
	Ensure (so far as reasonably practicable) pre-construction information is provided to designers at an appropriate time.

	02
	Work with designers to implement project arrangements for health and safety and design risk management during the design process, including attending design team meetings and/or other meetings relevant to design risk management.

	03
	Ensure (so far as reasonably practicable) designers comply with their duties.

	04
	Identify any additional pre-construction information required and advise client; ensure (so far as reasonably practicable) further information is obtained and distributed. 

	05
	Update Health and Safety Risk Register, with input from other designers, and distribute. 

	06
	Review and report on project arrangements for managing health and safety.

	
	


	S - 4 
	Technical Design 

	01
	Ensure (so far as reasonably practicable) pre-construction information is provided to designers at an appropriate time.

	02
	Work with designers to implement project arrangements for health and safety and design risk management during the design process, including attending design team meetings and/or other meetings relevant to design risk management.

	03
	Ensure (so far as reasonably practicable) designers comply with their duties.

	04
	Identify any additional pre-construction information required and advise client; ensure (so far as reasonably practicable) further information is obtained and distributed. 

	05
	Complete pre-construction information including updated Health and Safety Risk Register and issue to client, lead designer and other designers; ensure (so far as reasonably practicable) pre-construction information is issued to potential CDM Principal Contractors.

	06
	Agree content and format of Health and Safety File with Client; prepare initial File with input from other designers and distribute to Client and designers.

	07
	Provide advice on suitable CDM Principal Contractors to enable a final list of approved tenderers to be prepared.

	08
	Provide advice on health and safety issues during the tender process and on health and safety aspects of submitted tenders.

	
	

	S - 5
	Construction 

	01
	Liaise with CDM Principal Contractor while Principal Contractor produces Construction Phase Health and Safety Plan.

	02
	Work with designers, including any contractor’s designers, to manage risk health and safety risk during the design process; obtain pre-construction information for any contractor’s design or design changes and liaise with the CDM Principal Contractor.

	03
	Ensure (so far as reasonably practicable) designers comply with their duties.

	04
	Regularly review and update the Health and Safety File, with input from other designers and the CDM Principal Contractor

	05
	Attend meetings relevant to design risk management.

	06
	Complete the Health and Safety File and issue to Client

	
	

	S - 6 
	Handover & Close 

	01
	Update Health and Safety File at end of rectification of defects, if relevant and if appointment has not ended.

	
	

	S - 7
	In Use : Post-occupancy Evaluation & Project Performance

	01
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