LANDSCAPE CONSULTANT’S SCOPE OF SERVICES 

S4: LANDSCAPE PLANNING SERVICES 

June 2018
This is the Scope of Service referred to in the foregoing Memorandum of Agreement between the following Client and Landscape Consultant:

	THE PROJECT
	

	SITE ADDRESS
	

	CLIENT
	

	LANDSCAPE CONSULTANT
	



	S4 - 1
	Scope of Services

	01
	Obtain from the Client information on ownership, legal interests, site information and any other matters which may influence the development or management requirements.

	02
	Visit the site and carry out an initial site appraisal.

	03
	Assist the Client to define the initial project requirements including the project brief, programme, finance, consultations and key stakeholders.

	04
	Agree the final scope of services to be provided by the Landscape Consultant and other consultants and the fee basis for the services.. Agree the purpose, aims, scale and level of detail required. Confirm the programme, including meeting and presentation dates and outputs/deliverables required. 

	05
	Obtain agreement to proceed.

	
	

	S4 - 2
	Landscape/Townscape/Seascape Character Assessment

	01
	Agree the level and details of stakeholder involvement.

	02
	Desk study. Review desk-based sources of information including previous character assessments.

	03
	Field survey. On-site analysis of characteristics including analysis of perceptual and aesthetic attributes.

	04
	Stakeholder engagement. Consult with statutory and non-statutory consultees and members of the public.

	05
	Analysis of value associations. Identify any specific national, regional or local values associated with the landscape/townscape/seascape.

	06
	Classification. Identify and map character areas and types at appropriate scales.

	07
	Description/reporting. Present the character assessment in a report format as agreed with the Client. Identify the key characteristics for each character area/type.

	08
	Making judgements. Develop guidelines and policies as appropriate.

	09
	Presentation. Present findings and report to the Client and other stakeholders.

	
	

	S4 - 3
	Sensitivity/Capacity Studies

	01
	Agree the level and details of stakeholder involvement. 

	02
	Define development typologies. Agree typologies of development to be considered in the study.

	03
	Review existing character assessments. Determine whether existing character assessments provide adequate baseline detail for the study. (If not new, updated or further character appraisal to be undertaken. 

	04
	Further desk study and field survey as required to inform the study.

	05
	Identify sensitive character attributes. Identify attributes of landscape/townscape/seascape character which are sensitive to change resulting from the typology being considered.

	06
	Stakeholder engagement. Consult with statutory and non-statutory consultees and members of the public.

	07
	Mapping. Map relative sensitivity or capacity at an appropriate scale and level of detail.

	08
	Description/reporting. Present the sensitivity/capacity study in a report format as agreed with the Client.

	09
	Making judgements. Develop guidelines and policies as appropriate.

	10
	Presentation. Present findings and report to the Client and other stakeholders.

	
	

	S4 - 4
	Green Infrastructure Strategies

	01
	Agree the level and details of stakeholder involvement.

	02
	Define development typologies. Agree typologies of development to be considered in the study.

	03
	Identify the existing green infrastructure network. Review policies, plans, maps, aerial photographs or other relevant information pertaining to the site.

	04
	Gather additional baseline data. Identify and analyse landscape character assessments, heritage and biodiversity datasets, hydrological regimes and the like which pertain to the site.

	05
	Identify green routes which people use. Establish accessibility to open space.

	06
	Determine key priorities. Identify key issues, local needs and areas of under-provision.

	07
	Stakeholder engagement. Consult with statutory and non-statutory consultees and members of the public.

	08
	Identify potential additional green infrastructure. Establish opportunities to enhance the existing provision.

	09
	Create specific green infrastructure objectives. Develop strategies for the protection and enhancement of green infrastructure within the study area.

	10
	Identify green infrastructure improvements, enhancements and opportunities. Set out specific measures and targets.

	11
	Mapping and illustration. Produce maps and strategic plans.

	12
	Presentation. Present findings and report to the Client and other stakeholders.

	
	

	S4 - 5
	Pre-Planning Landscape and Visual Feasibility Studies

	01
	Define the scope of study with the Client. Agree the purpose, aims, scale and level of detail required. Determine the level of confidentiality required by the Client.

	02
	Review of preliminary proposals. Become familiar with the outline proposals. Review any existing plans, survey material, constraints and opportunities mapping, consultation responses.

	03
	Desk study. Review and analyse any existing character assessments, landscape sensitivity or capacity studies. Review landscape policy and designations relating to the potential development site.

	04
	Site survey. Become familiar with the baseline landscape and visual context. Identify sensitive landscape elements/features to be taken into account. Identify sensitive visual receptors to be considered.

	05
	Advice to the Client. Advise on any potential landscape and visual effects of the development and set this in the context of relevant policy.

	06
	Design iteration advice. Advise the Client on potential design iterations to minimise adverse effects and optimise positive effects.

	
	

	S4 - 6
	LVIA

	
	· See separate Scope of Service, S3

	
	

	S4 - 7
	LVIA Audit

	01
	Define the scope of audit with the Client. Agree the purpose, aims, scale and level of detail required by the Client.

	02
	Review development proposals. Become familiar with the development proposals. Review any submitted plans.

	03
	Review relevant planning policy. Establish the policy context for the proposals.

	04
	Identify the key findings of the submitted LVIA. Establish the main conclusions of the LVIA to set the context for the audit.

	05
	Review methodology. Audit the methodology to check conformity with best practice guidelines.

	06
	Site survey. Become familiar with the development site.

	07
	Field-based audit of visualisations. Check the accuracy of any submitted visualisations in the field.

	08
	Review assessment. Audit the assessment to determine the relative appropriateness of any professional judgements made. Identify any omissions or inaccuracies in the assessment.

	09
	Presentation. Present the findings and report to the Client.

	
	

	S4 - 8
	EIA Co-ordination

	01
	Project co-ordination. Liaise with the Client and technical specialists as necessary.

	02
	Screening. Establish the need for the EIA to be undertaken with reference to the EIA Directive and relevant Regulations.

	03
	Scoping. Establish the required scope and content of the Environmental Statement (ES).

	04
	Environmental Statement production. Produce the introductory chapters, review and editing the technical chapters, physically compile the ES documents.

	05
	Non-technical summary. Produce a summary of the ES in accordance with the relevant Regulations.

	
	

	S4 - 9
	Expert Witness Services

	01
	Define the scope of appointment with the Client. Determine the scope of the expert witness services required.

	02
	Attend consultations with Counsel.

	03
	Attend the pre-inquiry meeting.

	04
	Prepare proof of evidence. Prepare evidence including drafts for circulation to Counsel prior to submission.

	05
	Prepare summary proof of evidence.

	06
	Prepare rebuttal proofs of evidence. Review other submitted proofs of evidence and prepare rebuttals as necessary.

	07
	Attend the public inquiry/hearing. Provide oral evidence as necessary.
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